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Statement of Work

Title: 2750E HVAC Roof Top Unit Replacement
Revision Number: 0
Date: April, 2011

1.0 INTRODUCTION / BACKGROUND

The 2750E Office Building in the 200 East Area of the Hanford Site has a 35 year old heating,
ventilation and air conditioning (HVAC) system made up of 11 roof top units (RTU). These
RTUs have a multitude of non-functioning or poorly performing components resulting in poor
air quality, occupant discomfort, inefficient energy use, reliability issues and increasing cost of
operations. In order to provide a more comfortable work environment and increase the
efficiency of the building, all 11 RTUs will be replaced.

20 OBJECTIVE

The objective of this SOW is to have a Contractor specify, design, fabricate and deliver 11 RTUs
that offer better performance, efficiency and reliability than those currently installed at the 2750E
Office Building. The Contractor will also be required to provide technical guidance/oversight of
the installation and testing of the RTUs. Removal and replacement of the RTUs will be
performed by others.

3.0 DESCRIPTION OF WORK - SPECIFIC

Task 1 — The Contractor shall identify appropriate replacement units that will directly replace
the existing RTUs at the 2750E Office Building. The replacement units shall be complete
package units incorporating filters, fans, DX cooling coils, condenser, electric heating coils, duct
smoke detectors and integrated controllers. The Contractor shall prepare a specification for the
replacement RTUs and schedule for fabrication of 7 RTUs with an option for 4 additional RTUs
and provide them to the Buyer or his/her designee.

Task 2 — The Contractor shall fabricate and deliver 7 RTUs that comply with the Buyer
approved specification and applicable codes and standards. Delivery of the RTUs shall be per
the delivery schedule specified in Section 7.1. In addition the Contractor shall make available
mounting details to facilitate preparation of curbing and anchorage of replacement RTUs by the
Buyer.

Task 3 — The Contractor shall oversee installation of the RTUs and provide technical support of
mechanical and electrical connections, startup, test operations and verification of airflows/air
balance as requested by the Buyer or his/her designee.
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Optional Task 4 — The Contractor shall complete Task 2 and Task 3 for 4 additional RTUs. The
4 additional RTUs shall be delivered per the schedule specified in Section 7.1 and paid for in
Fiscal Year 2012,

4.0 REQUIREMENTS
General

For any work performed on the Hanford Site or any MSA controlled facility, the provisions of
the On Site Services Provisions, SP-5, will apply to Contractor personnel.

4.1 Engineering Requirements

The existing RTUs are Carrier Model 50ME016620YF units, 15 ton capacity with 8 modules.
Replacement RTUs shall be equivalent to the existing RTUs as described in the drawings
identified below with the following exceptions:

¢ Night Setback feature will not be required.

e Master control panel will not be used; integrated control panels shall be provided with
each RTU.

e Each RTU shall be equipped with a master disconnect that is integrated into the unit.

REFERENCE DRAWINGS

Number Title
H-2-38901, Rev. Electrical One Line Diagram and Details
H-2-38912, Rev. HVAC First Floor Plan
H-2-38913, Rev. HVAC Second Floor Plan
H-2-38914, Rev. HVAC Partial Plans & Sections
H-2-38915, Rev. HVAC Air Flow Diagram & Schedule
H-2-70618, Rev. HVAC Floor Plans
H-2-70652, Rev. HVAC-Floor Plans Sections — Sched
H-2-78360, Rev. HVAC/Electrical Plan & Sections
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APPLICABLE ENGINEERING CODES AND STANDARDS

Number Title
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Number Title
1. | IBC 2009 International Building Code
2. | NFPA 70 (NEC) Electrical Components (Must be UL listed)
3. [ IMC International Mechanical Code (Fabrication and Installation)
4. | NEMA (ICS 6) National Electrical Manufacturers Association (Industrial
Control and Systems Enclosures)
5. | WAC (Title 296 Washington Administrative Code (Electrical Safety
Chapter 46B) Standards, Administration, and Installation)
6. | RCW (Title 19 Revised Code of Washington (Electricians and Electrical
Chapter 28) Installations)

4.2 ES&H Requirements

The Contractor shall perform work safely, in a manner that ensures adequate protection for
employees, the public, and the environment, and shall be accountable for the safe performance of
work. The Contractor shall comply with, and assist the Contract Specialist in complying with
Environmental, Safety, Health, and Quality (ESH&Q) requirements of all applicable laws,

regulations and directives.

The Contractor shall exercise a degree of care commensurate with the work and the associated
hazards. The Contractor shall ensure that management of ES&H functions and activities is an
integral and visible part of the Subcontractor’s work planning and execution processes. As a
minimum, the Contractor shall:

Thoroughly review the defined scope of work;

Identify hazards and ES&H requirements;

Analyze hazards and implement controls;

Perform work within controls; and

Provide feedback on adequacy of controls and continue to improve safety

management

The Contractor shall flow down ESH&Q requirements to the lowest tier Subcontractor
performing work on the Hanford site commensurate with the risk and complexity of the work.

APPLICABLE ES&H REQUIREMENTS

Number Title
DOE-0336 Hanford Site Lock Out/Tag Out
DOE-RL-92-36 Hanford Site Hoisting and Rigging Manual
MSC-PRO-095 Scaffolding
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4. | MSC-PRO-37485 Material Handling & Control of Loads
5. | MSC-PRO-43284 Fall Protection
6. | MSC-RD-12386 Subcontractor Safety and Health Management Requirements

4.3 Quality Assurance Requirements

The Contractor shall be responsible for performing quality workmanship and shall conduct the
quality control measures necessary to ensure work conforms to requirements.

4.4 Government Property

Not applicable

5.0 PERSONNEL REQUIREMENTS
51 Training and Qualifications

Contractor shall ensure that its personnel meet and maintain the appropriate training,
qualification and certification requirements. The following types of training qualifications are
required:

Required Qualifications:

Personnel performing electrical work shall have certificates of competence required by RCW
19.28.161 and WAC 296-46B-940.

5.2  Security and Badging Requirements
For any on site work, see Special Provisions — On Site Services SP-5 for details.

Contractor employees will be required to submit to vehicle searches and not personally carry or
transport certain prohibited articles.

5.3  Work Location / Potential Access Requirements

The bulk of this work will be completed at the Contractor’s own facility. A site visit is expected
for a walk down of the RTUs by the Contractor. The 2750E Office Building is located in the 200
East Area on the Hanford Site located approximately 30 miles north of Richland, Washington.

5.4 Site Access and Work Hours

The Hanford Site operates on the standard 8/9’s schedule. The standard work day shall consist
of nine (9) hours of work between 7:00 AM and 4:30 PM with one-half hour designated as an
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unpaid period for lunch. An eight (8) hour work day is substituted on alternate working Fridays,
and no work occurs on the alternate non-working Friday.

Installation of the RTUs will be performed on the weekends and other nonworking days
(Friday’s off and possibly Holidays), due to the fact that the HVAC system will be disabled
during installation activities.

6.0 MEETINGS/SUBMITTAL

Subcontractor shall participate in all meetings as required by the Buyer’s Technical
Representative (BTR).

7.0 DELIVERABLES AND PERFORMANCE SCHEDULE REQUIREMENTS
7.1 Deliverables
The Contractor shall provide the following deliverables by the dates identified:

Task 1 — Provide specifications and fabrication/delivery schedule for initial 7 RTUs and
Optional 4 RTUs by May 17, 2011 or earlier.

Task 2 — Deliver first 2 RTUs on August 5, 2011 and the remaining RTUs in pairs every other
following Friday (i.e., August 19th, September 2nd, and 1 RTU on September 16th). An
operation and maintenance manual that includes a parts list shall be provided with each unit.

Task 3 — Contractor shall provide technical support for installation, connection and
startup/testing of RTUs over the weekends the RTUs are delivered.

Optional Task 4 — Delivery of 4 additional RTUs and technical support starting with 2 RTUs on
September 30, 2011 and final 2 RTUs on October 14, 2011.

Acceptance of the RTUs will be based on the following:

e RTUs mounted and connected in accordance with manufacturer’s instructions with no
leaks.

e Fan, damper and compressor respond correctly to control inputs.
e RTUs respond correctly to thermostat inputs in both heat and cool modes.

e Heating and cooling discharge temperatures are consistent with manufacturer’s
specifications.

e Refrigerant, oil and compressor amperage are consistent with manufacturer’s
specifications.
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7.2 Schedule

Start Date:

May 2, 2011

Completion Date: September 18, 2011
Optional Work Completion Date: October 16, 2011

8.0 SPECIAL REQUIREMENTS

Electrical Components:

Unless otherwise approved by MSA, all electrical control panels and electrical
equipment [a general term including material, fittings, devices, appliances, luminaries
(fixtures), apparatus, and the like, used as a part of, or in connection with, an
electrical installation] delivered or brought onto the site in performance of this
subcontract must be listed or labeled by an organization currently recognized by
OSHA as a nationally recognized testing laboratory (NRTL).

All electrical equipment installed as part of this Contract must comply with the
National Electric Code (NEC), NFPA 70 and where applicable ANSI/IEEE C2
(NESC). The Buyer will inspect electrical equipment and installations for NEC
compliance. The Contractor is responsible for notifying the Buyer when installations
are available for inspection.

Electric motors shall be labeled to be in accordance with NEMA MG-1 or listed by an
organization currently recognized by OSHA as an NRTL.

Electrical equipment for which there is no listing category must be evaluated or tested
using a method submitted to and approved by the Buyer prior to delivery of the
equipment.

Submittals:

Contractor submittals required by this Contract shall be provided in accordance with the

following:

All submittals shall be submitted to the Contract Specialist in accordance with the
instructions contained in the Attachment A, Submittal Register.

The Contractor submittals identified herein and summarized on the Submittal
Register shall be submitted by the Contractor using the Contractor Document
Submittal Form (CDSF)

See http://www.hanford.gov/pmm/page.cfm/ContractorForms)
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e Contractor information shall be submitted in either hard copy or electronic format (If
electronic, it must be viewable using either Microsoft® Windows®, Microsoft®
Office, or Adobe® Acrobat® software).

Configuration Management:

The Contractor shall follow MSC Engineering Requirements specified in MSC-RD-1819 when
preparing the following:

e New or revised Engineering Drawings to be released into the MSA document control
system shall be prepared and entered in accordance with the CAD and Drawing
Development and Control Process for Engineering Drawings, MSC-PRO-709 and
Facility Modification Package Process, MSC-PRO-2001.

e New or revised Technical Documents shall be prepared in accordance with Review
and Approval of Technical Documents, MSC-PRO-8635.

¢ Design Analysis documentation shall include (1) through (6) below: (1) definition of
the objective of the analysis; (2) definition of analysis inputs and their sources; (3)
results of literature searches or other applicable background data; (4) identification of
assumptions and indication of those that must be verified as the design proceeds; (5)
identification of any computer calculation including computer type, computer
program (e.g., name), revision identification, inputs, outputs, evidence of or reference
to computer program verification and the bases (or reference thereto) supporting
application of the computer program to the specific physical problem; (6) review and
approval.

e New or revised Engineering Change Notices or Field Change Notices shall be
prepared and submitted in accordance Engineering Document Change, MSC-PRO-
440 and Design Change Notice Process, MSC-PRO-8016.

Reporting Administration

Meetings

General purpose of meetings is for the coordination, control, and direction of the Work. In
addition to meetings addressed by this Section, Contractor may be required by other Sections and
other Subcontract documents to conduct special-purpose meetings and various safety meetings
and briefings.

MSA will issue meeting notices and prepare an agenda and minutes for each meeting addressed
in this Section. When applicable, minutes will identify action items, assigned actionees, and due
dates.
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KICKOFF MEETING - Before start of the Work, MSA will conduct a conference at a
time and Hanford Site location agreed to by Contractor and MSA. Invited attendees will
include MSA, Contractor, key lower tier subcontractors and others having an interest in
the Work. Purpose of the conference is the coordination of Work start up and
familiarization of project participants with the Work and worksite.

PROGRESS MEETINGS - Every two to four weeks, MSA will conduct a progress
meeting at time and Hanford Site location determined by MSA. Invited attendees will
include MSA, Contractor and key subcontractors. At the progress meeting, Contractor
shall submit a written report showing actual man-hours expended versus planned and
scheduled progress versus actual progress giving details of Work completed in relation to
the approved schedule, together with a two (2) week "look ahead™ which provides details
of how the Work will be completed.

PRE-JOB SAFETY MEETINGS - Prior to supporting or performing any work on the
Hanford Site, all Contactor personnel involved shall attend the pre-job safety meeting.

The purpose of the meetings is the exchange of Work-related information.

Schedule

The Contractor shall develop a schedule in Microsoft Project or Primavera and provide it to the
Contract Specialist within two weeks of award. The schedule shall be updated prior to each
progress meeting or as requested by the Contract Specialist.

Reports

PROGRESS REPORT PREPARATION - Prepare a summary progress report each
reporting period, show actual progress versus scheduled progress. Scheduled progress is
given by baseline project schedule. Show actual progress in the form of percentages
completed for activities or resources.
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ATTACHMENT A
SUBMITTAL REGISTER

Submittal Register Definitions

1.

Numerical submittal sequence number: Example: 1, 2, 3, 4 ... (or organized by topics
and project assigned coding structure).

Number of Copies and electronic and/or hard copy: Example: E (Electronic only), 6 (Six
Hard Copies), or Hard, 1: E, 1 (One Hard Copy, and Electronic).

Format: Describes the type of submittal required:

DWG

MFC

P3
GEN
PDF

An AutoCAD drawing using the Hanford standard formatting

(See HNF-14660, Off-Site Vendor Directions of the Preparation and
Control of Engineering Drawings).

Microsoft Format Compatible application (Word, Excel, Access,
PowerPoint)

A Primavera Project Planner schedule

General or Open Format/Media

Adobe Acrobat (Portable Document Format)

Submittal Type:

APW =

AP =

FIO =

Approval Required Prior to Work (Buyer must approve the
Subcontractor’s submittal prior to the Subcontractor being authorized to
proceed with any activity/work associated with the submittal).

Approval Required (Buyer must approve the Subcontractor’s submittal;
however, work associated with the submittal may proceed prior to Buyer
approval).

For Information Only (the submittal is not subject to review and/or
approval).

Vendor Information: Mark Yes if document(s) are VI, otherwise leave blank.

Description / Document Title: Title or general description of the document.

Submittal Date: Actual date or number of Calendar Days before or after a milestone that
a submittal is due from the Subcontractor: Example: June 1, 2005 or CD + 60 [60 days
after Conceptual Design Complete]

A

Date of Award
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CD Conceptual Design Complete
PD Preliminary Design Complete
FD Final Design Complete

M Mobilization

SC Start of Construction

EC End of Construction

8. Buyer Review Time (Work Days): Example: 3 Days

9. Subcontract Reference: Cross reference to the Subcontract requirement that defines this
submittal: Example: SOW 3.1.2.
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Submittal Register:
The Subcontractor shall meet the required schedule and provide the documents specified in accordance with the following submittals.

Subcontract Number and Name: Revision:
1. 2. 3. 4. 5. 6. 7. 8. 9.
No. | No.of | Format Type Vendor Description / Document Title Submittal | Buyer |Subcontract
Copies* Information Date Review |Paragraph or
(See End — Mark Yes (Calendar | Time |Requirement
Note) if VI, Days) (Work | Reference
Otherwise Days)
Leave Blank
1. E GEN APW Replacement RTU Specification A+10 3 Days SOW 7.1
2. E MFC/P3 AP Fabrication & Delivery Schedule A+10 3 Days SOW 7.1
3 E GEN AP Contractor’s Electrical License with Certificate of A+ 10 3 Days SOW 5.1
Competence
4. E GEN AP Yes Equipment Certifications EC 3 Days SOW 8.0
5. E GEN AP Yes Electrical Inspection / Test Reports EC 3 Days SOW 8.0
6. E GEN AP Yes Operation / Maintenance Manuals EC 3Days | SOW 7.1

*For electronic submittals, the number of hard copies can be negotiated with the Contract Specialist and approved by the Project
Manager.
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